Scope of Work








Lorem Ipsum is simply dummy text of the printing and typesetting industry. Lorem Ipsum has been the industry's standard dummy text ever since the 1500s, when an unknown printer took a galley of type and scrambled it to make a type specimen book. It has survived not only five centuries, but also the leap into electronic typesetting, remaining essentially unchanged. It was popularized.

It is a long established fact that a reader will be distracted by the readable content of a page when looking at its layout. The point of using Lorem Ipsum is that it has a more-or-less normal distribution of letters, as opposed to using. Lorem Ipsum is simply dummy text of the printing and typesetting industry. Lorem Ipsum has been the industry's standard dummy text. 


The Scope is organized into the following tasks:

· Task 1. Project coordination 
· Task 2. Date collection and Research 
· Task 3. Alternatives Development and Evaluation 
· Task 4. Documentation

Task 1 Project coordination 

Objective:  This task defines the study development and stakeholder/community involvement. 

Coordination meeting
CTDOT and cha ell meet with other involved agencies (such as GHWA, CRCOG, CTDEEP, required to coordinate progress; discuss documentation requirements; resolve potential study product; etc.
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